

Lester and Puffer Playground Bid Addendum #1

Who do I contact for questions or inquiries about the Puffer community build and surfacing installation?

Kevin Driscoll, NuToys Leisure Products, (708)579-9055; kevind@nutoys4fun.com. Once a bid is approved and awarded, the owner representative(s) will also be very involved with the construction project.

Is Perfect Turf the installer for the Lester playgrounds? Do I need to submit their work as part of my bid?

Yes, Perfect Turf is the turf installer for the Lester playgrounds. Your bid does not need to include their portion of the work.

-Is there a budget amount available to the public?

No, there has not been an amount proposed; however, the architects cost estimate for the Lester portion of the work is \$167,000 - \$187,000 and for the Puffer portion of the work is \$55,000 - \$66,000.

-Are there any union/labor requirements?

Yes, details can be found in the bid specifications.

-Is there a start date set for work to begin?

Yes, details can be found in the bid specifications.

-Is there a planholders list available that could be emailed to me? By planholders, I mean a list of people who are potentially bidding on this project.

No, there is not. It is a public bid; therefore, we do not know which firms may be interested in bidding on this project.

Can just one of the Playgrounds be bid on or do we have to bid both jobs?

Both jobs will have to be bid.

I noticed on the bid form there is no place for the playground equipment installation. The equipment is supposed to be installed by the contractor at Lester, correct?

Yes, at Lester the equipment should be installed by the contractor, using one of the approved installers. An updated schedule of values with the playground installation line item has been added.

SECTION 004150 - SCHEDULE OF VALUES

ISSUED DATE: February, 14, 2020

PROJECT: Lester and Puffer Elementary School Playground Renovations
LESTER EAST PLAYGROUND

NOTES:

1. Bidder to complete Section 004150-Schedule of Values and transfer to the Bid Proposal Form
2. Bidder is responsible for performing all quantity take-offs necessary to complete the work as drawn and specified.
3. The successful bidder will be required to enter into a lump sum contract agreement with the owner. No additional payments will be made due to discrepancies between bidder's estimated quantities and the actual installed quantities to construct the work as drawn and specified.
4. This Schedule of Values form will become part of the Contract Documents and will be used as a basis for reviewing the Contractor's Applications for Payment. The Schedule of Values Unit Prices will be used to establish change orders for additions or deductions to the project as approved by the Owner.

SECTION	DESCRIPTION	ENGINEER QUANTITY	CONTRACTOR QUANTITY	UNIT	UNIT COST	EXTENDED COST	SUBTOTAL
0 & 1	Contracting and General Requirements						
	contracting requirements	1		LS			
	general requirements	1		LS			
	layout	1		LS			
	Contracting and General Requirements Subtotals:						
116833	Playfield Equipment						
	playground equipment installation	1		LS			
	Section Subtotal:						
311000	Site Clearing						
	silt fence	160		LF			
	temporary construction fence	367		LF			
	inlet protection	1		EA			
	tree protection	2		EA			
	remove & dispose timbers	270		LF			
	remove & reinstall bench	1		EA	by owner	by owner	
	remove & dispose play surfacing-wood mulch	130		CY			
	remove & salvage play equipment	1		LS	by Kids around the World		
	remove & dispose play equipment footings	1		EA			
	Section Subtotal:						
312000	Earth Moving						
	export spoils	40		CY			
	Section Subtotal:						
321313	Concrete Paving and Curbs						
	concrete paving	72		SF			
	paver curb	36		LF			
	playground curb	302		LF			
	Section Subtotal:						
321400	Unit Paving						
	brick pavers (provided by others)	38		SF	by others	by others	
	brick pavers (contractor)	77		SF			
	brick pavers (installation)	115		SF			
	Section Subtotal:						
321816	Playground Protective Surfacing						
	nailer board	298		LF			

prepared stone base	106		CY			
filter fabric	5,722		SF			
Section Subtotal:						

329200 Turf and Grasses						
sod	98		SY			
Section Subtotal:						

334100 Storm Utility Drainage Piping						
connection to existing structure	1		EA			
storm sewer pipe-6" pvc	11		LF			
Section Subtotal:						

334100 Sub drainage						
cleanout	2		EA			
underdrain pipe	141		LF			
Section Subtotal:						

BID TOTAL

SECTION 004150 - SCHEDULE OF VALUES

ISSUED DATE: February, 14, 2020

PROJECT: Lester and Puffer Elementary School Playground Renovations
LESTER WEST PLAYGROUND

NOTES:

1. Bidder to complete Section 004150-Schedule of Values and transfer to the Bid Proposal Form
2. Bidder is responsible for performing all quantity take-offs necessary to complete the work as drawn and specified.
3. The successful bidder will be required to enter into a lump sum contract agreement with the owner. No additional payments will be made due to discrepancies between bidder's estimated quantities and the actual installed quantities to construct the work as drawn and specified.
4. This Schedule of Values form will become part of the Contract Documents and will be used as a basis for reviewing the Contractor's Applications for Payment. The Schedule of Values Unit Prices will be used to establish change orders for additions or deductions to the project as approved by the Owner.

SECTION	DESCRIPTION	ENGINEER QUANTITY	CONTRACTOR QUANTITY	UNIT	UNIT COST	EXTENDED COST	SUBTOTAL
0 & 1	Contracting and General Requirements						
	contracting requirements	1		LS			
	general requirements	1		LS			
	layout	1		LS			
Contracting and General Requirements Subtotals:							

116833	Playfield Equipment						
	playground equipment installation	1		LS			
Section Subtotal:							

311000	Site Clearing						
	inlet protection	1		EA			
	remove & dispose asphalt paving	80		SF			
	remove & relocate bench	2		EA	by owner	by owner	
	remove & dispose play surfacing-wood mulch	274		CY			
	remove & dispose play equipment	1		EA			
Section Subtotal:							

321313	Concrete Paving and Curbs						
	concrete paving	75		SF			
	playground curb	73		LF			
Section Subtotal:							

321816	Playground Protective Surfacing						
	nailer board	311		LF			
	prepared stone base	102		CY			
	filter fabric	7,471		SF			
	play surfacing-engineered wood fiber	154		CY			
	EWf stone drainage layer	62		CY			
Section Subtotal:							

334100	Storm Utility Drainage Piping						
	connection to existing structure	1		EA			
	storm sewer pipe-4" pvc	37		LF			
Section Subtotal:							

334100	Sub drainage						
	cleanout	2		EA			
	underdrain pipe	218		LF			
Section Subtotal:							

Total Construction Cost Subtotals :

BID TOTAL